

ADDENDUM NO. 1

TO: ALL PLAN HOLDERS

RE: City of Hooks, Texas-F.M. 560/Main Street Utility Relocation

ADDENDUM DATE: June 12, 2024

REVISED BID DATE: June 27th, 2024 – 2 p.m.


The Plans, Specifications and Contract Documents for the above referenced project are hereby modified as follows:

PROJECT UPDATE

Bid Opening Postponed: The Bid Opening will be postponed until Thursday, June 27, 2024 at 2PM. It will be read allowed at the same location of City of Hooks, Texas, 603 East Avenue A, Hooks, Texas 75561.

ADDENDUM NO. 1 ISSUED BY:

A.L. FRANKS ENGINEERING



Kiron Browning, P.E.
Project Manager