



# ADDENDUM NO. 1

TO:

ALL PLAN HOLDERS

RE:

City of Lewisville Park Improvements

Bid Date: March 27, 2025

ADDENDUM DATE:

March 25, 2025

The Plans, Specifications and Contract Documents for the above referenced project are hereby modified as follows:

1. Please refer to updated Bid Proposal that is attached.

ADDENDUM NO. 1 ISSUED BY:

A.L. FRANKS ENGINEERING

Cody Stringer, P.E.

Project Engineer

A.L. Franks Engineering

**ATTACHMENTS** 

# **CITY OF LEWISVILLE, ARKANSAS**

#### **FUN PARK IMPROVEMENTS**

### **BID PROPOSAL**

ITEM	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
2	1 4140	L.S. S.F.	Mobilization including preparatory work and operations, including but not limited to, movement of personnel, equipment, supplies, and incidentals to the project site for the lump sum price of  Poliars and Cents/L.S  Concrete flatwork 4" thick including any grading, paving sand, reinforcement, Etc. per the plans and	\$	\$
			Dollars and Cents/S.F.	\$	\$

# **BID PROPOSAL CONTINUED**

ITEM	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
3	1	E.A.	Removal and Disposal of tree, stump, and root system including backfill and compaction for the unit price of	<b>\$</b>	\$
4	4,200	S.F.	Grade and Seed sidewalk per plans and specification for the unit price of  Dollars and Cents/SF	\$	\$

#### **BID PROPOSAL CONTINUED**

ITEM	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
5	4	E.A.	Furnish and Install 108" x 48" Concrete flatwork 4" thick including bench, 4-3" x 3/8" anchor bolts, mounting the bench, any grading, paving sand, reinforcement, and other incidental items as required for a complete and functional walkway per the plans and specifications for the unit price of		\$

#### NOTES:

- 1) Submission of the completed Bid Proposal is considered evidence to the Owner that the Contractor fully and clearly understands the complete scope of work and all actions and materials required to complete the work.
- 2) Items required but not specifically called out in the Bid Proposal shall be included in other items.
- 3) Time required to complete work shall be 120 calendar days.