

ADDENDUM NO. 1

TO: ALL PLAN HOLDERS

RE: Dorcheat Public Water Authority
Meter Improvement Project


ADDENDUM DATE: December 3, 2024

The Plans, Specifications and Contract Documents for the above referenced project are hereby modified as follows:

1. **Appendix A-Proposers Proposal Pricing-Remove and replace the existing with the attached.**

ADDENDUM NO. 1 ISSUED BY:

A.L. FRANKS ENGINEERING



Kiron Browning, P.E.
Project Manager



Appendix A Proposers Proposal Pricing

Date: _____

Proposing Firm _____

The goal of this project is to provide equipment and installation for a AMI/AMR meter reading system for the Buyer that fully meet the product specifications contained within the this document. Responding firms who meet all criteria outlined herein are invited to present a proposal addressing the following scope of work:

Item Number	Description*	Quantity**	Unit Price	Amount
M-1	5/8 x 3/4" Residential Ultrasonic Water Meters	759		
M-2	1-1/2" Ultrasonic Water Meters	2		
M-3	2" Ultrasonic Stainless Steel Water Meters	4		
	Meter Subtotal	765		
I-1	Vehicle Mobile Meter reading device to include software, Hardware, and setup	2		
I-2	Handheld Programing device	1		
I-3	Additional Software/Hardware required to make a functional Driveby Meter Reading system (One Time Fee)	1		
I-4	Annual Hosting and Support Fee's (Annual Fee)	1		
I-5	Provide and install AMI collector to be mounted on Authority owned structure	2		
I-6	Project Roll Out Plan and FCC License	1		
	Infrastructure Subtotal	8		
N-1	Installation of 3/4" Ultrasonic Water Meter	754		
N-2	Installation of 1-1/2" Ultrasonic Water Meter	2		
N-3	Installation of 2" Ultrasonic Water Meter	4		
N-4	Project & Data Management	1		
	Installation Subtotal	761		
C-1	Replace Meter Box	100		
C-2	Replace Curb Stop	100		
	Base Project Total			

*All equipment contained herein must meet the specification outlined in appendix B
 **Quantity is an estimation provided by the Buyer, final payment shall be determined by actual meter numbers at the price per item as listed.