## ADDENDUM NO. 1

TO: ALL PLAN HOLDERS

RE: FORCE MAIN RELOCATION – CITY OF MIDLAND

ADDENDUM DATE: September 11, 2024

The Plans, Specifications and Contract Documents for the above referenced project are hereby modified as follows:

- **1. Plan sheet revised.** Plan sheet 2 has been revised to match bid proposal.
- 2. It is expected that all pipe encountered for the project will use IPS for sizing. This would need to be confirmed in the field for existing lines to be certain however.

ADDENDUM NO.1 ISSUED BY:

A.L. FRANKS ENGINEERING

Caleb Mudford, P.E. Project Manager



