

ADDENDUM NO. 1

TO: ALL PLAN HOLDERS

RE: Elevated Tank Improvements – City of Dekalb, Texas

ADDENDUM DATE: July 28, 2026

The Plans, Specifications and Contract Documents for the above referenced project are hereby modified as follows:

1. **Project Timeline:** Project completion days allowed shall be 150 days not 90 days. Mobilization date will be determined after award, but is not known at this time due to requirement of concurrence of award with TWDB before proceeding with construction. It is expected that mobilization will occur in 2026.
2. Tnemec is an acceptable alternative paint manufacturer. Paint submittals for alternative paints will be reviewed after award as applicable.
3. A.L. Franks Engineering will conduct inspection of the project.
4. Painter is not included in wage determination included in the contract documents and contractor shall follow guidelines for determining wage requirements/minimums included in the wage determination.

ADDENDUM NO.1 ISSUED BY:

A.L. FRANKS ENGINEERING



7-28-26

Caleb Mudford, P.E.
Project Manager

