

SEVIER COUNTY, ARKANSAS  
TANK #4 (16' D X 80')  
BID DATE: SEPTEMBER 29, 2026  
BID TABULATION

| ITEM                    | QTY | UNIT | DESCRIPTION                                                                                                                                                      | <u>PREFERRED SANDBLASTING</u> |               | <u>CUNNINGHAM SANDBLASTING</u> |               | <u>MAGUIRE IRON</u> |               |
|-------------------------|-----|------|------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------|---------------|--------------------------------|---------------|---------------------|---------------|
|                         |     |      |                                                                                                                                                                  | UNIT PRICE                    | TOTAL PRICE   | UNIT PRICE                     | TOTAL PRICE   | UNIT PRICE          | TOTAL PRICE   |
| 1                       | 1   | LS   | Blast and Re-coat the full interior of the Tank #4 Standpipe                                                                                                     | \$ 60,750.00                  | \$ 60,750.00  | \$ 52,800.00                   | \$ 52,800.00  | \$ 55,000.00        | \$ 55,000.00  |
| 2                       | 1   | LS   | Blast and Re-coat the full exterior of the Tank #4 Standpipe                                                                                                     | \$ 52,490.00                  | \$ 52,490.00  | \$ 51,700.00                   | \$ 51,700.00  | \$ 65,000.00        | \$ 65,000.00  |
| 3                       | 1   | LS   | Furnish and Install new roof vent for the Tank #4 Standpipe                                                                                                      | \$ 5,500.00                   | \$ 5,500.00   | \$ 8,500.00                    | \$ 8,500.00   | \$ 7,000.00         | \$ 7,000.00   |
| 4                       | 1   | LS   | Furnish and Install new #24 S.S. wire mesh on all vents, openings, including overflow                                                                            | \$ 1,200.00                   | \$ 1,200.00   | \$ 50.00                       | \$ 50.00      | \$ 500.00           | \$ 500.00     |
| 5                       | 1   | LS   | Furnish and Install NSF approved caulk for the interior roof to rim angle connection                                                                             | \$ 1,250.00                   | \$ 1,250.00   | \$ 1,100.00                    | \$ 1,100.00   | \$ 500.00           | \$ 500.00     |
| 6                       | 1   | EA   | Furnish and Install new 30"x30" flanged roof access hatch                                                                                                        | \$ 5,500.00                   | \$ 5,500.00   | \$ 3,500.00                    | \$ 3,500.00   | \$ 5,000.00         | \$ 5,000.00   |
| 7                       | 1   | EA   | Furnish and Replace 1/4" neoprene gasket on existing side manway access hatch                                                                                    | \$ 1,000.00                   | \$ 1,000.00   | \$ 50.00                       | \$ 50.00      | \$ 500.00           | \$ 500.00     |
| 8                       | 1   | LS   | Furnish and Install new confined space entry signage on all manways                                                                                              | \$ 250.00                     | \$ 250.00     | \$ 300.00                      | \$ 300.00     | \$ 1,000.00         | \$ 1,000.00   |
| 9                       | 1   | LS   | Clean all dirt and foreign material from between tank bottom and concrete, re-caulk seam, and tighten all foundation anchor bolts, prior to blasting and coating | \$ 1,000.00                   | \$ 1,000.00   | \$ 1,500.00                    | \$ 1,500.00   | \$ 5,000.00         | \$ 5,000.00   |
| 10                      | 1   | EA   | Furnish and Install sampling station                                                                                                                             | \$ 4,800.00                   | \$ 4,800.00   | \$ 1,000.00                    | \$ 1,000.00   | \$ 3,000.00         | \$ 3,000.00   |
| 11                      | 1   | LS   | Furnish and install all equipment material and labor to install 8" C-900 PVC riser with tideflex inlet and outlet valves                                         | \$ 8,300.00                   | \$ 8,300.00   | \$ 25,000.00                   | \$ 25,000.00  | \$ 47,000.00        | \$ 47,000.00  |
| 12                      | 1   | LS   | Provide full containment for the Tank #3 Standpipe                                                                                                               | \$ 7,500.00                   | \$ 7,500.00   | \$ 40,000.00                   | \$ 40,000.00  | \$ 55,000.00        | \$ 55,000.00  |
| 13                      | 1   | LS   | Provide Temporary water storage and pressure & pump communication for use throughout construction                                                                | \$ 8,500.00                   | \$ 8,500.00   | \$ 28,000.00                   | \$ 28,000.00  | \$ 34,500.00        | \$ 34,500.00  |
| TOTAL BASE ITEMS (1-13) |     |      |                                                                                                                                                                  | \$ 158,040.00                 | \$ 158,040.00 | *\$ 213,500.00                 | \$ 213,500.00 | \$ 279,000.00       | \$ 279,000.00 |

  
KIRON BROWNING, P.E. PROJECT ENGINEER



Note correction made by A.L. Franks Engineering